
 IFB02-541144-24 
RE-ROOFING – MASSEY ANNEX & FIRE & RESCUE TRAINING ACADEMY

NOVEMBER 9, 2001  @ 10:00 A. M. 

Item Unit Extended

No. Vendor Name Description Qty Unit Price Delivery Terms Price
Provide all labor, materials & equipment to re-roof the Massey Annex Building in 
accordance with all terms, conditions and specifications included herein:

1

Remove existing Built-up-roof system.  Removal shall be down to bare metal deck and 
shall include all metal copings, flashings and counterflashings in accordance with 
specifications and drawings.

1 Job

Interstate Corp $6,300.00 15 Days ARO 1%15 Days $6,300.00

Rayco Roof Service Inc $11,495.00 90 Days ARO Net 30 Days $11,495.00

R.D Bean Inc $13,148.00 60 Days ARO Net 30 Days $13,148.00

Colbert Roofing Corp $13,500.00 45 Days ARO Net 30 Days $13,500.00

J.E. Woods & Sons Inc $14,125.00 60 Days ARO Net 30 Days $14,125.00

Roofers Edge, Inc $14,650.00 60 Days ARO Net 30 Days $14,650.00

Control Roofing & Sheet Metal $16,100.00 120 Days ARO Net 30 Days $16,100.00

Potteiger-Raintree Inc $19,560.00 45 Days ARO Net 30 Days $19,560.00

Function Enterprises Inc $34,528.00 45 Days ARO Net 30 Days $34,528.00

2

Provide and install new Johns Mansville (4GIG) 4-ply built-up roofing system as 
specified, or approved equal including all flashings, counterflashings, copings and 
walkpads.

1 Job

Function Enterprises Inc $51,792.00 45 Days ARO Net 30 Days $51,792.00

R.D Bean Inc $55,099.00 60 Days ARO Net 30 Days $55,099.00

Interstate Corp $57,900.00 15 Days ARO 1%15 Days $57,900.00

Potteiger-Raintree Inc $61,160.00 45 Days ARO Net 30 Days $61,160.00

Rayco Roof Service Inc $61,994.00 90 Days ARO Net 30 Days $61,994.00

Roofers Edge, Inc $63,176.00 60 Days ARO Net 30 Days $63,176.00

Colbert Roofing Corp $65,192.00 45 Days ARO Net 30 Days $65,192.00

J.E. Woods & Sons Inc $66,898.00 60 Days ARO Net 30 Days $66,898.00

Control Roofing & Sheet Metal $82,336.00 120 Days ARO Net 30 Days $82,336.00
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3

Remove and replace deteriorated steel deck to match existing work as required. Project 

Engineer shall determine the quantity for this item after contractor removes existing roof.

100 Sq. Ft

Rayco Roof Service Inc $4.10 90 Days ARO Net 30 Days $410.00

Potteiger-Raintree Inc $5.00 45 Days ARO Net 30 Days $500.00

Function Enterprises Inc $5.50 45 Days ARO Net 30 Days $550.00

R.D Bean Inc $6.00 60 Days ARO Net 30 Days $600.00

Control Roofing & Sheet Metal $6.50 120 Days ARO Net 30 Days $650.00

J.E. Woods & Sons Inc $6.80 60 Days ARO Net 30 Days $680.00

Colbert Roofing Corp $7.31 45 Days ARO Net 30 Days $731.00

Interstate Corp $8.00 15 Days ARO 1%15 Days $800.00

Roofers Edge, Inc $9.00 60 Days ARO Net 30 Days $900.00

4

Massey Building- Please provide a price to remove and replace the existing copper metal 
counter-flashing regleted into the existing pre-cast parapet walls at the roof perimeter, 
including all cap flashing located at the top of shat penetrations along the perimeter 1

lump 
sum

R.D Bean Inc $1,130.00 60 Days ARO Net 30 Days $1,130.00

Roofers Edge, Inc $3,497.00 60 Days ARO Net 30 Days $3,497.00

J.E. Woods & Sons Inc $5,062.00 60 Days ARO Net 30 Days $5,062.00

Rayco Roof Service Inc $5,730.00 90 Days ARO Net 30 Days $5,730.00

Function Enterprises Inc $7,050.00 45 Days ARO Net 30 Days $7,050.00

Control Roofing & Sheet Metal $8,200.00 120 Days ARO Net 30 Days $8,200.00

Potteiger-Raintree Inc $9,100.00 45 Days ARO Net 30 Days $9,100.00

Interstate Corp $10,200.00 15 Days ARO 1%15 Days $10,200.00

Colbert Roofing Corp $10,888.00 45 Days ARO Net 30 Days $10,888.00
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Massey Annex Building TOTALS

R.D Bean Inc $69,977.00

Interstate Corp $75,200.00
Rayco Roof Service Inc $79,629.00

Roofers Edge, Inc $82,223.00

J.E. Woods & Sons Inc $86,765.00

Colbert Roofing Corp $90,311.00

Potteiger-Raintree Inc $90,320.00

Function Enterprises Inc $93,920.00

Control Roofing & Sheet Metal $107,286.00

Provide all labor, materials & equipment to the Fire and Rescue Training Academy 
Building in accordance with all terms, conditions and specifications included herein:

1

Remove existing single ply EPDM and BUR roof systems. Removal shall be down to bare 
metal deck and shall include all metal copings, flashings, counterflashings and roof 
edges.

1 LS

Interstate Corp $12,350.00 30 Days ARO 1%15 Days $12,350.00

Roofers Edge, Inc $16,000.00 90 Days ARO Net 30 Days $16,000.00

R.D Bean Inc $18,435.00 90 Days ARO Net 30 Days $18,435.00

Rayco Roof Service Inc $25,135.00 90 Days ARO Net 30 Days $25,135.00

Colbert Roofing Corp $26,500.00 70 Days ARO Net 30 Days $26,500.00

J.E. Woods & Sons Inc $29,699.00 60 Days ARO Net 30 Days $29,699.00

Potteiger-Raintree Inc $29,750.00 90 Days ARO Net 30 Days $29,750.00

Control Roofing & Sheet Metal $32,745.00 120 Days ARO Net 30 Days $32,745.00

Function Enterprises Inc $84,280.00 Net 30 Days $84,280.00
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2

Provide and install new Johns Mansville (4GIG) 4-ply built-up roofing system or approved 
equal in accordance with FMD specifications and drawings, including all flashings, 
counterflashings, copings and walkpads.

1 LS

R.D Bean Inc $112,318.00 90 Days ARO Net 30 Days $112,318.00

J.E. Woods & Sons Inc $118,798.00 60 Days ARO Net 30 Days $118,798.00

Colbert Roofing Corp $121,560.00 70  Days ARO Net 30 Days $121,560.00

Function Enterprises Inc $126,420.00 Net 30 Days $126,420.00

Interstate Corp $130,350.00 30 Days ARO 1%15 Days $130,350.00

Roofers Edge, Inc $136,940.00 90 Days ARO Net 30 Days $136,940.00

Rayco Roof Service Inc $139,122.00 90 Days ARO Net 30 Days $139,122.00

Control Roofing & Sheet Metal $143,964.00 120 Days ARO Net 30 Days $143,964.00

Potteiger-Raintree Inc $168,337.00 90 Days ARO Net 30 Days $168,337.00

3

Remove and replace deteriorated steel deck to match existing work as required. Project 
Engineer shall determine the quantity for this item after the contractor removes existing 
roof.

100 Sq. Ft.

Rayco Roof Service Inc $4.10 90 Days ARO Net 30 Days $410.00

Potteiger-Raintree Inc $5.00 90 Days ARO Net 30 Days $500.00

Function Enterprises Inc $5.50 Net 30 Days $550.00

R.D Bean Inc $6.00 90 Days ARO Net 30 Days $600.00

Control Roofing & Sheet Metal $6.50 120 Days ARO Net 30 Days $650.00

J.E. Woods & Sons Inc $6.80 60 Days ARO Net 30 Days $680.00

Colbert Roofing Corp $7.31 70 Days ARO Net 30 Days $731.00

Interstate Corp $8.00 30 Days ARO 1%15 Days $800.00

Roofers Edge, Inc $9.00 90 Days ARO Net 30 Days $900.00
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Fire and Rescue Training Academy TOTALS

R.D Bean Inc $131,353.00

Interstate Corp $143,500.00

Colbert Roofing Corp $148,791.00

J.E. Woods & Sons Inc $149,177.00

Roofers Edge, Inc $153,840.00

Rayco Roof Service Inc $164,667.00

Control Roofing & Sheet Metal $177,359.00

Potteiger-Raintree Inc $198,587.00

Function Enterprises Inc $211,250.00


